

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: SMALL CAP 2017 LAB RENOVATION, ELF 141 BIDS DUE 2:00 PM Friday, February 24, 2017  
 BID OPENING LOCATION CONFERENCE ROOM 110  
 PROJECT NO: 5110117 CONTRACT NO.: 9943350 Cost Estimate- \$310,000.00 PROJECT MGR: MICHAEL CLAYTON

	A	B	C
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>	<p><b>Nu Age Development, Inc.</b>                      3940 Prospect Ave., Suite A                      Yorba Linda, CA 92886</p> <p><b>Jeff Lawhorn</b>                      (714) 330-1226                      (714) 961-1322  <a href="mailto:michelle@nuagedev.com">michelle@nuagedev.com</a></p>	<p><b>JR Universal Construction, Inc.</b>                      1045 N. Hudson Ave.                      Los Angeles, CA 90038</p> <p><b>Edgar Lobaina</b>                      (323) 467-2231                      (323) 467-6755  <a href="mailto:edgar@jruniversal.com">edgar@jruniversal.com</a></p>	

<b>LUMP SUM BASE BID:</b>	<b>\$240,633.50</b>	<b>\$287,000.00</b>	
Daily Rate of Compensation for Compensable Delay:	<b>\$0</b>	<b>\$0</b>	
Daily Rate per Day X 30 day multiplier:	<b>\$0</b>	<b>\$0</b>	
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$240,633.50</b>	<b>\$287,000.00</b>	
<b>OVERALL TOTALS</b>	<b>\$240,633.50</b>	<b>\$287,000.00</b>	