

BID SUMMARY SHEET – BID OPENING

PROJECT NAME: CONSTRUCT ACC PATHWAY, CULVER/CAMPUS DR.

BIDS DUE 2:00 PM, THURSDAY, MARCH 23, 2017

PROJECT NO: 5110301/253139 CONTRACT NO.: LF-2476

Cost Estimate- \$100,000.00 PM: TIM CALLAHAN

		A	B	C	D
CONTRACTORS:					
University will determine the low Bidder on the basis of:					
<ul style="list-style-type: none"> • sum of the Lump Sum Base Bid, plus • all Unit Prices multiplied by their respective estimated quantities, if any, plus • the daily rate for Compensable Delay multiplied by the "multiplier", plus • the amounts of all Alternates to be included in the Contract Sum at the time of award. 		Bidder A	Bidder B	Bidders C	
The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.					

LUMP SUM BASE BID:	\$139,955.00	\$163,750.00	\$120,405.00	
Daily Rate of Compensation for Compensable Delay:	\$0	\$0	\$0	
Daily Rate per Day X 30 day multiplier:	\$0	\$0	\$0	
SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =	\$139,955.00	\$163,750.00	\$120,405.00	

Alt #	ALTERNATES				
Alt #1	Construct stair and rail as specified in section 01 2000.	\$26,965.00	\$11,160.00	\$20,000.00	
Alt #2	Remove light poles from scope and replace with light bollards as specified in section 01 2000.	\$7,700.00	\$33,600.00	\$5,000.00	

SUBTOTAL ALTERNATES	\$34,665.00	\$44,760.00	\$25,000.00	
----------------------------	--------------------	--------------------	--------------------	--

OVERALL TOTALS	\$174,620.00	\$155,920.00	\$145,405.00	
-----------------------	---------------------	---------------------	---------------------	--