

**BID SUMMARY SHEET – BID OPENING**

**PROJECT NAME:** SEP 2013 ENGINEERING LABORATORY FACILITIES DDC UPGRADE, ELF      **BIDS DUE** 2:00 PM THURSDAY, MARCH 2, 2017  
**BID OPENING LOCATION** JOB CONFERENCE ROOM 122, FACILITIES MANAGEMENT  
**PROJECT NO:** 5109331      **CONTRACT NO.:** 9903000      **Cost Estimate:** \$250,000.00      **PROJECT MGR:** CRAIG DENNEY

	A	B	C	D	E
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>	<p><b>LOS ANGELES AIR CONDITIONING, INC.</b></p> <p>1714 LINDBERGH COURT, LA VERNE, CA 91750</p> <p><b>CONTACT: MOHAMMAD ALKAHUDER</b></p> <p><b>PHONE: 909-596-7077</b> <b>FAX: 909-596-6657</b></p>	<p><b>PPC AIR CONDITIONING, INC.</b></p> <p>5950 LAKESHORE DR. CYPRESS, CA 90630</p> <p><b>CONTACT: BOB MAY</b></p> <p><b>PHONE: 714-952-5001</b> <b>FAX: 714-995-0352</b></p>			

<b>LUMP SUM BASE BID:</b>	<b>\$637,962.00</b>	<b>\$707,000.00</b>			
Daily Rate of Compensation for Compensable Delay:	<b>\$0.00</b>	<b>\$0.00</b>			
Daily Rate per Day X 30 day multiplier:	<b>\$0.00</b>	<b>\$0.00</b>			
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$637,962.00</b>	<b>\$707,000.00</b>			
<b>LUMP SUM BID TOTALS</b>	<b>\$637,962.00</b>	<b>\$707,000.00</b>			