BID SUMMARY SHEET – BID OPENING

PROJECT NAME: CRII-2013 REPLACE HTW BOILER CIRCULATING PUMP #3, CP **BIDS DUE** 2:30 PM MONDAY, JANUARY 9, 2017

BID OPENING LOCATION IOB CONFERENCE ROOM 122, FACILITIES MANAGEMENT

PROJECT NO: 5109807 **CONTRACT NO.:** 9919891 **Cost Estimate:** $100,000.00 **PROJECT MGR:** MEG BEATRICE

University will determine the low Bidder on the basis of:

- sum of the Lump Sum Base Bid, plus
- all Unit Prices multiplied by their respective estimated quantities, if any, plus
- the daily rate for Compensable Delay multiplied by the "multiplier", plus
- the amounts of all Alternates to be included in the Contract Sum at the time of award.

The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.

		A	B	C	D	E
CONTRACTORS:		**Los Angeles Air Conditioning, Inc. 1714 Lindbergh Ct. La Verne, CA 91750 Mohammad Alkhuder (909) 596-7077**				
LUMP SUM BASE BID:		**$ 243,168.00**				
Daily Rate of Compensation for Compensable Delay:		**$ 0.00**				
Daily Rate per Day X 30 day multiplier:		**$ 0.00**				
SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =		**$243,168.00**				
ALT #	**ALTERNATES – SECTION 01 2000**					
ALT #1	**Alternate (Deductive) : Deduction in cost to eliminate modifications to existing piping for Pump # 1 as indicated on Sheets G-001 Title sheet, MD-112 Main Level Demolition Plan, M-112 Main level Installation Plan, M-601 HTW Piping Diagrams, MD-901 HTW Piping Installation Diagram, M-901 HTW Piping Installation Diagram, M-902, and S-001 General Notes and Partial 1st Floor Plan and as specified in Section 01 2000 " Price and Payment Procedures.**	**($ 63,351.00)**				
	ALTERNATE SUBTOTALS	**($ 63,351.00)**				
	OVERALL TOTALS	**$ 179,817.00**				