

**BID SUMMARY SHEET – BID OPENING**

PROJECT NAME: RELOCATE HAMMER CAGE, ANTEATER STADIUM BIDS DUE 9:00 AM Wednesday, January  
 BID OPENING LOCATION CONFERENCE ROOM 122  
 PROJECT NO: 5110228/244575 CONTRACT NO.: BF-6865-A Cost Estimate- \$138,000.00 PROJECT MGR: STEPHEN KENNA

	A	B	C
<p><b>CONTRACTORS:</b></p> <p>University will determine the low Bidder on the basis of:</p> <ul style="list-style-type: none"> <li>• sum of the Lump Sum Base Bid, plus</li> <li>• all Unit Prices multiplied by their respective estimated quantities, if any, plus</li> <li>• the daily rate for Compensable Delay multiplied by the "multiplier", plus</li> <li>• the amounts of all Alternates to be included in the Contract Sum at the time of award.</li> </ul> <p>The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.</p>	<p><b>ACE ENGINEERING, INC.</b></p> <p>1880 Wright Avenue La Verne, CA 91750</p> <p>Contact: Peter Moon Phone: (909) 392-4600 Fax: (909) 392-4990 Email: <a href="mailto:petermoon@aceengineeringinc.com">petermoon@aceengineeringinc.com</a></p>	<p><b>A2Z Construct, Inc.</b></p> <p>P.O. Box 80425 Rancho Santa Margarita, CA 92688</p> <p>Contract: Matthew Jarfari Phone: (949)283-5179 Fax: (949)589-4274 Email: <a href="mailto:a2zconstructinc2@aol.com">a2zconstructinc2@aol.com</a></p>	

<b>LUMP SUM BASE BID:</b>	<b>\$240,000.00</b>	<b>\$150,000.00</b>	
Daily Rate of Compensation for Compensable Delay:	<b>\$0.00</b>	<b>\$0.00</b>	
Daily Rate per Day X 30 day multiplier:	<b>\$0.00</b>	<b>\$0.00</b>	
<b>SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =</b>	<b>\$240,000.00</b>	<b>\$150,000.00</b>	
<b>OVERALL TOTALS</b>	<b>\$240,000.00</b>	<b>\$150,000.00</b>	

