

BID SUMMARY SHEET – BID OPENING

PROJECT NAME: OIT CORE FIBER UPGRADE PHASE 2, MULTI. LOCATIONS BIDS DUE 2:00 PM MONDAY, JANUARY 9 2017
 BID OPENING LOCATION SMALL CONFERENCE ROOM 110, FACILITIES MANAGEMENT
 PROJECT NO: 5110379 CONTRACT NO.: BF-6867 Cost Estimate: \$78,000.00 PROJECT MGR: STEPHEN KENNA

	A	B	C	D	E
CONTRACTORS:					
University will determine the low Bidder on the basis of:					
<ul style="list-style-type: none"> sum of the Lump Sum Base Bid, plus all Unit Prices multiplied by their respective estimated quantities, if any, plus the daily rate for Compensable Delay multiplied by the "multiplier", plus the amounts of all Alternates to be included in the Contract Sum at the time of award. 					
The Contract Sum will be the sum of the Lump Sum Base Bid and the additive or deductive amounts for all Alternates that University has selected to be included in the Contract Sum as of the time of award.					

LUMP SUM BASE BID:	\$ 39,798.00	\$ 33,610.14	\$ 51,487.00		
Daily Rate of Compensation for Compensable Delay:	\$ 0.00	\$ 10.00	\$ 50.00		
Daily Rate per Day X 30 day multiplier:	\$ 0.00	\$ 300.00	\$ 1,500.00		
SUBTOTAL: LUMP SUM BASE BID + COMPENSABLE DELAY =	\$ 39,798.00	\$ 33,610.14	\$ 52,987.00		
LUMP SUM BID TOTALS	\$ 39,798.00	\$ 33,810.14	\$ 52,987.00		

ALT #	ALTERNATES – SECTION 01 2000				
ALT # 1	Central Plant (#902) to Social Science Plaza "A"/S02 (#211). Provide labor and materials to install (1) 96-strand Single-Mode loose tube fiber cable from the existing Central Plant (#902) to Social Science Plaza "A" /S02 (#211) Core site as indicated on Sheet "OIT Fiber Upgrade Phase 2 Backbone Cable Run #2 Alternative", and as specified in "Bid Alternates" of Section 01 1000 "Work Required by Contract Documents"	\$ 36,867.00	\$ 24,959.00	\$ 40,369.00	

BID SUMMARY SHEET – BID OPENING

ALT # 2	Optical Distribution Frame Provide and Install (1) new 19" X 7' Optical Distribution Frame, with jumper management as indicated on Sheet "OIT Core Fiber Upgrade Phase 2 Cover Sheet – Building Floor Plans", and as specified in "Bid Alternates" of Section 01 1000 "Work Required by Contract Documents"	\$ 3,025.00	\$ 2,950.00	\$ 1,919.00		
ALT # 3	Fiber Optic Routing Solution Provide and Install 4"-6" overhead fiber jumper cable gutter above racks per plans as indicated on Sheet "OIT Core Fiber Upgrade Phase 2 Cover Sheet – Building Floor Plans", and as specified in "Bid Alternates" of Section 01 1000 "Work Required by Contract Documents"	\$ 15,488.00	\$ 12,345.00	\$ 18,765.00		
ALTERNATE SUBTOTALS		\$ 55,380.00	\$ 40,252.00	\$ 61,053.00		
OVERALL TOTALS		\$95, 178.00	\$74,062.14	\$ 114,031.00		